

25X1A6a
[REDACTED]

Proposed Modification of Parachute & Packaging Shop

Cost Estimates

Structural Modifications	\$ 30,433
Boiler Plant Modifications	13,000
Air Conditioning (Area A), Dehumidifying (Area C)	25,000
Heating	16,824
Electrical	<u>23,403</u>
Sub Total	108,660
General Contractor's P. & O. H.	5,433
A & E Costs	<u>11,407</u>
Total Estimated Cost	\$ 125,500

~~SECRET~~